



SUPPLEMENTAL/BID BULLETIN

BID BULLETIN NO. 01

23 November 2021

Name of Project: **Rehabilitation of NTTA Network of Training Facilities.**

Approved Budget for the Contract: ₱16,223,606.39

Pursuant to Section 22.5 of the Revised Implementing Rules and Regulations of Republic Act No. 9184, this Bid Bulletin No. 1 is being issued to further clarify the provisions in the Bidding Documents with reference to the queries/concerns raised by the bidders.

A. CLARIFICATION IN THE BIDDING DOCUMENTS:

1. On Section III - Bid Data Sheet ITB Clause 10.3

ORIGINAL	AMENDED
Valid and current Philippine Contractors Accreditation Board (PCAB) License with Classification/Category in General Building with Minimum License Category of B and Minimum Size Range "Medium A", to bid for the Rehabilitation of NTTA Network of Training Facilities, (hereinafter referred to as the "WORKS"). The PCAB license must indicate "PCAB registered contractor for Government Projects."	Valid and current Philippine Contractors Accreditation Board (PCAB) License with Classification/Category in General Building with Minimum License Category C and D with Size Range "Small B" , to bid for the Rehabilitation of NTTA Network of Training Facilities, (hereinafter referred to as the "WORKS"). The PCAB license must indicate PCAB registered contractor for Government Projects, in accordance with PCAB Board Resolution No. 201 s. 2017
xxx	xxx

2. On Section VI – General Conditions of Contract, Special Conditions GCC Clause 7

ORIGINAL	AMENDED
"The response time for technical assistance shall be within twenty-four (24) hours from receipt of Notice of Advice for uncompleted works, repairs, or modifications"	The contractor shall undertake repair works at his own expense, of any damage in the infrastructure on account of the use of materials of inferior quality, within ninety (90) days from the time the HOPE has issued an order to undertake repair. In case of

	<p>failure or refusal to comply with this mandate, the Procuring Entity shall undertake such repair works and shall be entitled to full reimbursement of expenses incurred therein upon demand.</p> <p>The defect liability period shall be covered by the Performance Security of the Contractor,</p>
--	--

3. Addendum

	Variation Order
	<p><i>Under no circumstances shall a contractor proceed to commence work under any Change Order or Extra Work Order unless it has been approved by the Head of the Procuring Entity or his duly authorized representative.</i></p> <p><i>However, under any or the following conditions, the procuring entity's representative / Project Engineer may, subject to the availability of funds and within the limits of the delegated authority, allow the immediate start of work under any Change Order or Extra Work Order:</i></p> <p><i>a. In the event of an emergency where the prosecution of the work is urgent to avoid detriment to public service, or damage to life and/or property, and/or</i></p> <p><i>b. When time is of the essence.</i></p>

For guidance and information of all concerned.



DIR. DAVID B. BUNGALLON
 Vice-Chairperson
 Bids and Awards Committee

